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Addendum No. 4
Dear Contractor:

This addendum is being issued to the contract for construction on State highway
in THE CITY AND COUNTY COF
SAN FRANCI SCO AT SAN FRANCI SCO- CAKLAND BAY BRIDGE FROM 0.2 MLE EAST OF SAN
FRANCI SCO ANCHORAGE TO YERBA BUENA ANCHORAGE.

Submit bids for this work with the understanding and full consideration of this
addendum The revisions declared in this addendum are an essential part of the
contract.

Bids for this work will be opened on July 13, 1999.

This addendum is being issued to the Notice to Contractors and Specia
Provi si ons.

In the Special Provisions, Section 10-1.22J, "Renove Rivet", is revised as
foll ows:

10-1.22J REMOVE RI VET

Renoving rivets shall conform to the requirements in Section 15
"Existing Hi ghway Facilities,” and Section 55, "Steel Structures," of
the Standard Specifications and these special provisions.

Attention is directed to Section 7-1.09, “Public Safety,” and Secti on
7-1.12, “Responsibility for Damage,” of the Standard Specifications.

Furni shing and installing bolts at rivet renmoval |ocations, as shown
on the plans, wll be neasured and paid for as specified in "Steel
Structures," elsewhere in these special provisions.

Sound control shall conform to the provisions in "Sound Control
Requi renents" el sewhere in these special provisions.

The Contractor shall submit to the Engineer for approval the proposed
nmet hod for rivet renpval in accordance with the requirenents in Section
5-1.02, "Plans and Working Drawi ngs," of the Standard Specifications.
Rivet renpval will not be permtted until the renoval method has been
approved by the Engineer. The Engineer will notify the Contractor one
week after receipt of the Contractors submittal whether the proposed
net hods are approved or rejected. In the event that the Engineer
determ nes that rivet renpval work is resulting in damage to the
existing steel, the Contractor shall cease rivet renoval operations
until a new proposed nethod for rivet renoval has been approved by the
Engi neer .



Rivets to be renoved shall have their head chi pped off and the shank
driven, drilled, cored or jacked out as required. Care shall be taken
not to enlarge rivet holes or to danmge renmining naterial. Bur ni ng
will not be permitted. The Contractor shall denonstrate renoval nethods
using heat to the Engineer. Heat resulting from any renoval nmethod
shall not damage rivet holes or the surrounding materials.

Difficult rivet renoval is anticipated due to the presence of
restricted access to existing rivets. Approxinately 40 percent of the
existing rivets with grip lengths greater than 2 1/2 inches are in rivet
holes with m saligned plies and may be difficult to renmpve.

Where existing rivets are renoved, and the resulting holes require
enl argenent, the holes shall be enlarged by not nore than 1/16 inch in
di aneter greater than the nonminal bolt dianeter shown on the plans.
Hol es shall be enlarged by ream ng.

At | ocations where surrounding material has been danaged as a result
of the Contractor's operations, the surrounding material shall be
repaired. Wien ream ng of nmore than 1/16-inch in dianmeter greater than
the nominal bolt dianeter shown on the plans and installing an oversize
bolt is required for the repair, the reamng, furnishing and installing
of oversized bolts shall be at the Contractor's expense.
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At |ocations where rivet holes contain cracked, torn, or otherw se
damaged material due to conditions other than the Contractor’s
operations, the Contractor shall ream the hole and install an oversized
bolt. Additional reamng nore than 1/16 inch in dianmeter than the

nom nal bolt dianmeter shown on the plans, including the difference
between the actual cost of the bolt shown on the plans and the oversized
bolt, shall be done as directed by the Engineer and will be paid for as
extra work as provided in Section 4-1.03 D of the Standard
Specifications. Installing oversized bolts shall be at the Contractor's
expense.

Inside surfaces of holes remaining after rivet renoval shall be

painted in accordance to and be measured and paid for as specified for
existing steel surfaces in “Clean and Paint Structural Steel" el sewhere
in these special provisions.

Renmove rivet will be neasured and paid for by unit.

The contract wunit price paid for renove rivet shall include ful
conpensation for furnishing all |abor, materials, tools, equipnment, and
incidentals, and for doing all work involved in renoving rivets,

i ncluding submitting the proposed nmethod for rivet renoval, as shown on
the plans, as specified in these special provisions, and as directed by
t he Engi neer.

Full conpensation for enlarging rivets holes by not nore than 1/16
inch in diameter greater than the noninal bolt dianeter shown on the
pl ans, shall be considered as included in the contract price paid per
unit for renpve rivet and no additional conpensation will be allowed
t herefor.

To Proposal and Contract book hol ders:

| NDI CATE RECEIPT OF THI'S ADDENDUM BY FILLING IN THE NUMBER OF THI S
ADDENDUM | N THE SPACE PROVI DED ON THE SI GNATURE PAGE OF THE PROPOSAL.

Subnit bids in the Proposal and Contract book you now possess.
Hol ders who have already mailed their book wll be contacted to
arrange for the return of their book.

I nform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimle to all book hol ders
to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on
this project, you nust conply with the requirenments of this letter before submtting
your bid.

Si ncerely,

ORI G NAL SI GNED BY



NI CK YAMBAO, Chi ef

Pl ans, Specifications &
Esti mat es Branch

O fice of Ofice Engineer



